

RFP ITEM		PROPOSED TOWN HALL EXPANSION							SHEET 1 OF 2	
RFP OPENING TIME		11:00AM			DATE		May 1, 2019			
CONTRACTOR NAME & ADDRESS		BBS Architecture Patchoque NY	Purcell Architects New York NY	Peter F. Gaito & Assoc. White Plains NY	ENV Environetics Joseph Siegal Englewood Cliffs, NJ	Macan Deve Engineers White Plains NY	SM Design & Consulting Glen Ridge NJ	DCAK-MSA Nyack NY	Anderson Design Group Montgomery NY	
DATE RECEIVED	4/19/2019	4/30/2019	4/30/2019	4/30/2019	5/1/2019	5/1/2019	5/1/2019	5/1/2019		
TIME RECEIVED	11:21 AM	10:08 AM	10:22 AM	4:40 PM	9:04 AM	9:07 AM	9:35 AM	10:16 AM		
NON COLLUSION STATEMENT	✓	✓	✓	✓	✓	✓	✓	✓		
BOND or CERTIFIED CHECK	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A		
Design Development Phase										
AMOUNT	\$277,375.00	\$255,000.00	\$231,000.00	\$242,692.00	\$676,000.00	\$348,452.00	\$275,000.00	\$295,000.00		
Construction Document Phase										
AMOUNT	\$499,275.00	\$400,000.00	\$385,000.00	335,147.00	\$761,000.00	\$347,973.00	\$379,000.00	\$375,000.00		
Bid Phase										
AMOUNT	\$55,475.00	\$50,000.00	\$38,500.00	\$38,522.00	\$74,000.00	\$52,302.00	\$20,000.00	\$28,000.00		
Construction Administration Phase										
AMOUNT	\$282,375.00	\$200,000.00	\$115,500.00	\$154,090.00	\$393,000.00	\$249,536.00	\$155,000.00	\$278,000.00		
LEED Certified Option with Utility Cost Analysis										
AMOUNT	\$45,000.00	\$75,000.00	\$60,000.00	\$138,250.00	\$68,000.00	\$37,500.00	\$40,000.00	\$175,600.00		
\$17,207.00										
TOTAL PROPOSED ARCHITECTURAL FEE (Items 1 thru 5)					*Reimbursable Expense - Allowance					
AMOUNT	\$1,159,500.00	\$980,000.00	\$830,000.00	908,700.00	\$1,972,000.00	\$1,052,970.00	\$869,000.00	\$1,151,600.00		

RFP OPENING TIME 11:00AM DATE May 1, 2019

CONTRACTOR The Musial Lothrop
NAME Group Assoc.
& Mountainside White Plains
ADDRESS NJ NY

DATE RECEIVED	5/1/2019	5/1/2019								
TIME RECEIVED	10:03 AM	9:55 AM								
NON COLLUSION STATEMENT	✓	✓								
BOND or CERTIFIED CHECK	N/A	N/A								
Design Development Phase										
AMOUNT	\$244,479.00	\$224,463.00	\$	\$	\$	\$	\$	\$	\$	\$
Construction Document Phase										
AMOUNT	\$296,935.00	\$337,196.00	\$	\$	\$	\$	\$	\$	\$	\$
Bid Phase										
AMOUNT	\$10,500.00	\$37,485.00	\$	\$	\$	\$	\$	\$	\$	\$
Construction Administration Phase										
AMOUNT	\$145,550.00	\$200,817.00	\$	\$	\$	\$	\$	\$	\$	\$
LEED Certified Option with Utility Cost Analysis										
AMOUNT	\$23,400.00	Incl Above	\$	\$	\$	\$	\$	\$	\$	\$
TOTAL PROPOSED ARCHITECTURAL FEE (Items 1 thru 5)										
AMOUNT	\$720,864.00	\$799,816.00	\$	\$	\$	\$	\$	\$	\$	\$